
Exhibit B 
Page 1 Estimate No 101719 

CSX Transportation 
South East 8th St Install FLSG@Bell Projects lL2001043, lL2001044 and 

IL2001045 need to be designed and constructed together 
Casey, IL 

DOT: 546365s OP: lL0081 CSX Project: lL2001045 

Summary 
~- 

Material ......................................................................................................................... 
Sales Tax ..................................................................................................................... 

Labor: 
Construction Labor (64 man-days) ........................................................................... 
Shop Labor (5 man-days) ......................................................................................... 
Subsistance (64 man-days) ...................................................................................... 

Railroad Engineering, Preliminary ................................................................................ 
Railroad Engineering, Construction .............................................................................. 

...................... Additives to Construction Labor .............. ............................ 
Additives to Shop Labor ......................... ............. 
Additives to Engineering .................... .............................. .............................. 

Equipment Expenses (12 work days) ................................ 

Waste Management (10 work days) .............................................................................. 

Contract Engineering .................................................................................................... 

Freight ............................ ............................................. 

AC Power Service ...................... 

Salvage ................ ....................................... 

Conrract Engineering Cat 2E ... .............................. 

Contract. Engineering Cat 1 E ..................... 

........................................... 

. . . . . . . . . . . .  

................................. 

$49,677 ’’ 
$ 2,381 

$ 13,184 
3 800 

S 7,808 

$ 12,470 
$ 1,978 

5 16,647 
s 1,153 

$ 12,404 

S 7,200 

s 120 

S4,15C 

s 1,200 

S 2,500 

5 0  

s 600 

S 2,650 

66 

Gate: 04/02/2002 5 /i j<gL 
TOTAL ESTIMATE COST ............................................................................................ 

Estimated By: Christopher Avery 

$ 137,522 “x-; 

NOTE: This estimate should be considered void one year from date of estimate. 

Estimate IO: 101719 04/02/2002 



Shop  Materia. i t  for CSX Project: lL2001045 (Effecti, O c 1 0 i / 2 0 ~ ~ h i b i t Z  B 
ge 

Casey ,  IL - QS 107.60 

Catalog Num 

020-0003386 

020-001 7120 

020-001 7209 

020-001731 1 

029-0021 965 

020-0022651 

020-0025595 

020-0053390 

020-0660075 

020-0750090 

020-0770060 

020-1940055 

020-2531 730 

020-2552672 

020-34301 10 

020-34301 15 

G20-3430135 

020-34301 70 

020-3430185 

020-42001 00 

020-4200340 

020-4200360 

020-8000067 

020-8100034 

Cond Unit Price Oty 

1 6781.00" 1 

1 13.41 3 

1 224.68 1 

1 22.89 4 

1 9.05 1 

1 48.76 5 

1 16.94 1 

1 421.96 3 

1 355.10 1 

1 4.99 3 

1 10.76 31 

1 5.42 1 

1 248.52 1 

1 9386.51/ 1 

1 270.00 1 

1 518.40 1 

1 399.60 1 

1 426.86 1 

1 378.00 1 

1 5.93 3 

1 1.04 31 

1 4.47 9 

1 14.21 2 

1 2421.90 1 
J 

Cost Description 

6781.00 HOUSE 6X6L ALUM INCLUDES 5 
SHELFS, FARADAY CLOSET, 240V 

40.23 BLOCK TERMINAL 12 WAY SINGLE 
STRIP AAR DWG 10544 MP 14.1.6 

91.56 RESISTOR 029602-52X ADJ 0.035 
TO 1.50 OHMS SAFETRAN PL K326 

TERMINAL GRS CAT P3-308 REF 
243.80 PLUGBOARD KIT TYPE B1 OR ST1 

RELAY ASSEMBLY WITH 22 EACH 
16.94 WRENCH DWG 55393-3 GR1 "E" 

TERMINAL POST NUT GRS CAT 
1265.88 CHARGER BATTERY NRS 12/20 (DO 

NOT ORDER FOR 120V AC. USE 

APPLICATION ON 120 VOLT 
14.97 NUT INSULATED SAFETRAN 

023408-1X 1-3/16" FOR 120V AC 

TRACK SERIES RED LABEL USGA 
5.42 CONTAINER CIRCUIT PRINT 24" 

SCHEDULE 20 4" PVC PIPE WITH 
248.52 ARRESTER HARMON 250204-001C 

9386.51 PREDICTOR 25081 1-2200 HXP-3R 

224.68 TRANSFORblER 010520-20X LIGHT 
300 VA MOD SLT-20 SAFETRAN 

9.05 EXTRACTOR DWG 59688-4 

355.10 ARRESTER GE 9LlOKAA212 FOR 

333.56 ARRESTER US&S N451552-0201 

ONE TRACK MDSA-1 FOR PMD-3. 

'iu/I@K AND 8K:iZ RSI HARMON 

4FB-2F-1B NEUTRAL 500 OHMS 

HG-253 NEUTRAL 500 OHMS CSX 

SLOW RELEASE 460 OHMS CSX REF 

HD POWER TRANSFER 100/100 

FLASHER 60 OHMS COMPLETE WITH 
17.79 CONNECTOR BUS 1"  CENTERS 1/2" 

X 36" 18 GAGE PUNCHED 114'' X 
32.24 LINK TEST OFFSET LINK 1 IN 

CENTERS INSULATED WiSPEClAL 
40.23 LINK INSUL TEST 2.318" 

CENTERS CENTER CONTROL TEST 
28.42 LOCK AMERICAN HIOKA CSX 

SIGNAL PADLOCK W B K  CHROME 
2421.90 RECORDER EVENT HARMON HAWK 

ASSEMBLY COMPLETE WITH 

270.00 RELAY SAFETRAN 400004 

518.40 RELAY SAFETRAN 400005 4FB 

399.60 RELAY SAFETRAN 40021 3 2FB 

426.86 RELAY SAFETRAN 400800-CSX 6FB 

378.00 RELAY SAFETRAN 400700-X 4FB 

Total Cost: $ 23550.66 

Page 2 of 6 Estimate IO: I01719 0410212002 



Exhib i t  B 
Field Materia, st for CSX Project: lL2001045 (Ef fectkc:  04/02/20B&e 3 

Casey, IL - QS 107.60 

Catalog Num Cond Unit Price Qty Cost Description 

020-001 3686 

020-001 3906 

020-0017076 

020-0017605 

020-001 7630 

020-0025145 

020-0052475 

020-0052920 

020-0052921 

020-0053245 

020-0054075 

020-0055421 

020-0056474 

020-0057001 

020-0057275 

020-1040302 

020-1 040304 

020-1040550 

020-1 36001 4 

020-1360016 

020-2060060 

020-2500530 

020-2530280 

020-2541225 

020-3901 8% 

020-3920200 

020-3930010 

u2~-4200340 

020-4200900 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

I 

1 

1 

1 

1 

1 

I 

1 

1 

1 

1 

33.53 2 

4.37 350 

0.07 25 

0.20 50 

0.11 50 

277.29 3 

3.30 4 

0.44 5 

0.31 2 

1.08 150 

1664.20' 2 

10.90 4 
, J 

4575.83 

0.43 

0.68 

139.04 

167.48 

37.89 

693.1 1 

15.39 

372.78 

455.62 

251.79 

372.78 

81 .oo 
1 85.88 

3.60 

1.04 

0.20 

2 

50 

350 

13 

6 

3 

1 

1 

2 

1 

2 

2 

2 

1 

2 

35 

6 

67 06 BOOTLEG KIT CSX RAIL CONN 
W / l 5  FT 311 6 IN BDSTRAND 6/64 

1529 50 CABLE UG 16 COND 6 NO 6 AWG 
SOLID C 10 NO 14 AWG SOLID C 

1 75 TIE 1-604774-0 CABLE BLACK 

745.56 SHUNT HARMON 250568-86 

162.00 TIP FLEX HWY CROSSING GATE 24 

185.88 BELL GCWD ELECTRONIC 4" OR 5" 

7.20 KIT GATF p,Kbl WARNING STICKER 

NBS-2-10 10 OHM XL 86HZ 10 FT 

IN LONG RED &WHITE STRIPES 

MAST 8 TO 13 VOLTS DC GSI PN 

KIT INCLLJDES 1-EA 5"X3" 

CENTERS INSULATED WiSPEClAL 

329860 FOR NO. 14 WIRE 

36.40 LINK TEST OFFSET LINK 1IN 

1.20 CONNECTOR SHEATHING AMP 

Page 3 of 6 Estirnalz ID: 101719 04/02/2002 



Exhibit B 
Pa e 4’’ 

Field Materib -1st for CSX Project: lL2001045 (Effective: 0410212005 

Casey, IL - QS 107.60 

Catalog Num Cond Unit Price Qty Cost Description 

020-9999991 1 100 00 1 100 00 BLOCKING AND BRACING FOR 
PROJECTS BURCO DlST 

360-0005100 1 33 44 1 33 44 STOOL STEP WOOD 14”X 20’ 
SIGNAL MAINTAINERS CSXT 

360-0800145 1 4 39 1 4 39 BROOM WAREHOUSE CORN HVY DUTY 
ID300 

470-0050316 1 17 07 1 17 07 CLEANER SEALANT HILT1 
CPi20-P2 DIS- PENSER 17 OZ 

Total Cost :  5 22039.33 J’ 

Page 4 of 6 Estimate ID. 101719 04/02/2002 



Exhib i t  B 
Page 5 

Consumables ,st for CSX Project: lL2001045 (Effect1L.e. 04/02/2002) 

Casey, IL - QS 107.60 

Catalog Num Cond U m t  Prico Qty Cost Description 

NIA 
NIA 
020-0014625 

020-0017605 

020-0017607 

020-0017630 

020-001 7636 

020-0028610 

020-0056762 

020-0056764 

020-0056766 

020-0057001 

020-4251 190 

250-001 0780 

250-6850686 

250-6380660 

250-6880680 

450-0019212 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

200.00 
800.00 
92.22 

0 20 

0.50 

0.1 1 

1.79 

0.49 

0.56 

0.35 

0.23 

0.43 

0.56 

6.05 

2.30 

0.19 

0.19 

0.02 

3 
1 
20 

200 

200 

200 

50 

100 

100 

20 

15 

1 GO 

100 

60 

3 

15 

10 

1 OG 

I,- 

Z .% TERMINAL AMP 33467 6 STUD 318 
GOWMAN 23295 3M 15-3E-W 100 

2.00 SCREW 10 X 1" SHT METAL PAN 
HD N P E  A COARSE THREAD 

Total Cost: $ 4087.00 -' 

Page 5 of 6 Estimate ID: 101719 04/02/2002 



CSX Transportation Exhibit B 
Page 6 - OP Estimate Labor Report 

South East 8th St. Install FLSG@Bell. Projects lL2001043, lL2001044 and 
IL2001045 need to be designed and constructed together. 

Casey, IL 

b r i n g  Tmrn  
Mobilization 4 man days 
Installation 6 man days 

Team Days 2 days 

Setup Labor I man day 

Mobilization 5 man days 
Installation 43 man days 
cut-In 5 man days 

Team Days 10 days 

Page 6 of 6 Estimate ID: 101719 04/02!2002 



Exhib i t  B -1 
Page 1 

E s m a e  lo ^ 3 1 E 7 1  
CSX Transportation 

East 13th 

DOT: 546364K 

st. Install FLSG@bell. 112001043, IL2001044, 112001045 will need 
to be designed and constructed together. 

Casey, IL 

OP: 110082 CSX Project: 112001044 

S urn m ary 

Material ' S 48,512 A 
Sales Tax $ 2,911 

......................................................................................................................... 
..................................................................................................................... 

Labor: 
Construction Labor (62 man-days) .................... . . . .  S 12.772 

...................... .................. ...................... Shop Labor (5 man-days) $ 8 0 0  
Subsistance (62 man-days).. S 7,5W , , , , , , , , , , , , , , , , , , , , , , , , , , , , , , , , , , 

................................................................................ 
.............................................................................. 

Railroad Engineering, Preliminary S 12,197 
Railroad Engineering. Construction !$ 1,916 

Additives to Construction ................. $ 16,127 
Additives to Shop Labor .  ................. ................................. % 1,153 
Additives to Engineering ................ $ 12,116 ................... 

............................................................................ Equipment Expenses (12 work days) $ 7,200 

............................................................................. LVasie Management ( I O  work days) $ 1 2 0  

.................................................................................................... Contract Engineering $4 ,550 

.......................................................................................................................... Freight S 1,200 

AC Power Service ....................................................................................................... S 2,500 

........................................................................................................................ Sa I v a g e s o  
S 2,650 Contract Engineering Cat 1 B ........................................................................................ 

........................................................................................ Contract Engineering Cat 2E % 600 

TOTAL ESTIMATE COST ............................................................................................ s I 34,889 +k 
Date: 0311 912002 $ghZ 
Estimated By: Ricardo Stallings 

NOTE: This estimate should be considered void one year from date of estimate. 

'age 1 of 5 0311 912002 



Catalog N u m  

020-0003386 

020-0017120 

020-001 7209 

020-0017311 

020-0021965 

020-0022651 

020-0025595 

Zp.nnE33$C 

020-0660075 

020-0750090 

020-0770060 

020-1940055 

020-2531701 

020-2531730 

020-2552672 

020-34301 10 

020-34301 15 

020-3430135 

020-3430170 

020-3430185 

020-4200100 

020-4200340 

020-4200360 

020-8000067 

020-81 00034 

Exhibit B -1 
Page 2 

Shop Material List for CSX Project: IL2001044 (Effective: 0311912002) 

Cond Unit P:ice Qv Cost Description 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

6781.00.' 1 '' 

13.41 3 

224.68 1 

22.89 4 

9.05 1 

48.76 5 

16.94 1 

421.OF .2 

355.10 1 

4.99 3 

10.76 31 

5.42 1 

83.61 1 

257.48 1 

3 

9386.51 il 1 ' 
270.00 1 

518.40 1 

399.60 1 

426.86 1 

378.00 1 

5.93 3 

1.04 31 

4.47 9 

14 21 2 

2421.90 ' 1 '  

Total Cost: $ 23643.23 

Page 2 of 6 Estimate ID: 101671 



Exhibit B -1 
Page 3 

Field Material List for CSX Project: IL2007044 (Effective: 03/19/2002) 

Casey, IL. QS 107.20 

Catalog Num Cond Unit Price Qty Cost.Description 
020-0013686 

020-0013870 

020-0013906 

020-001 7605 

020-001 7630 

020-0025 145 

020-0052475 

922n-ce52929 

020-0052921 

020-0053245 

020-0054075 

020-00541 67 

020-0055421 

020-0056474 

020-0057001 

020-0057275 

020-1040302 

020-1 040304 

020-1040550 

020-1360014 

020-1360016 

020-1360103 

020-2060060 

020-2531295 

020-2541290 

020-3263640 

020-3901895 

020-3920200 

020-393001 0 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

I 

1 

1 

1 

31.86 

0.99 

4.31 

0.19 

0.10 

277.29 " 

3.30 

0 . d A  

0.31 

1.08 

1523.32 ' 

26.08 

10.90 

4575.83 

0.43 

0.67 

139.04 

167.48 

37.89 

691.79 

15.39 

943.41 

372.78 

237.44 

345.60 

0.16 

81 .00 

185.88 

3.60 

1 

1600 

350 

50 

50 

2 

4 

c: 
~ 

2 

150 

2' 

1 

4 

2- 

50 

350 

13 

6 

3 

1 

1 

1 

2 

1 

1 

5 

2 

1 

2 
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Exhib i t  B -1 
Page 4 '  

Field Material List for CSX Project: IL2001044 (Effective: 03/19/2002) 

Casey, IL - QS 107.20 

Catalog Num Cond Unit Price Qy Cost Description 

020-4200340 1 1.04 35 36.40 LINK TEST OFFSET LINK 1 IN 
CENTERS INSULATED W/SPECIAL 

020-4200900 1 0.20 8 1.60 CONNECTOR SHEATHING AMP 
329860 FOR NO. 14 WIRE 

020-9999991 1 100.00 1 100.00 BLOCKING AND BRACING FOR 
PROJECTS BURCO DIST 

360-0006100 1 33.44 1 33.44 STOOL STEP WOOD 14"X 20" 
SIGNAL MAINTAINERS CSXT 

360-0800145 1 4.39 1 4.39 BROOM WAREHOUSE CORN HVY DUTY 
ID300 

470-006031 6 1 17.07 1 17.07 CLEANER SEALANT HILT1 
CP12O-P2 DIS- PENSER 17 02 

Total Cost: $ 22849.48 f 

Paqe 4 o i  6 Estimate ID: 101671 03/19/2002 



Exhibit €3 -1 
Page 5 

Consurnables List for CSX Project: IL2001044 (Effective: 03/19/2002) 

Casey, IL - QS 107.20 

Catalog Num Cond Unit Price Qty Cost Description 

NIA 
NIA 
020-0017605 

020-0017607 

020-001 7630 

020-0017636 

020-002861 0 

020-0056762 
"2"-QGSE763 

020-0056764 

020-0056766 

020-4251190 

250-001 0780 

250-6850686 

250-6880660 

250-6880680 

450-001921 2 

200.00 
800 00 

1 0 19 

1 0.49 

1 0.10 

1 1.79 

1 0.49 

1 0.56 

1 G.25 

1 0.35 

1 0.23 

1 0.56 

1 6.05 

1 2.30 

1 0.19 

1 0.19 

1 0.02 

2 
1 

200 

200 

200 

50 

100 

100 

1 QG 

20 

15 

100 

60 

3 

15 

10 

100 

1 90 TERMINAL AMP 33467 6 STUD 3/8 

2 00 SCREW 10 X 1" SHT METAL PAN 
BOWbIAN 23295 3M 15-38-W 100 

Hn T/PE A COARSE THREAD 

Total Cost: $ 2019.60 

Page 5 of 6 Estimate IO: 101671 0011912002 



Exhibit B -1 
Page 6 

CSX Transportation 

East 13th st Install FLSG@bell 112001043, lL2001044, lL2001045 will need 
to be designed and constructed together 

Casey, IL 

L CP Estimate Labor Report 

Mobilization 4 man days 
Installation 6 man days 

Team Days 2 days 

?age 6 of 6 

Setup Labor 1 man day 

Mobilization 5 man days 
Installation 41 man tiays 
Cut-In 5 man days 

Team Days 10 days 

Eslimale ID: 101671 0311 912002 


